

2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 **9350-01-70**
Highway/Street: Weber Lake Rd – Tower Rd.
Termini/Location: Alder Creek Bridge & Approaches, B-26-0036
County: Iron
Length: 0.153 miles
Project Type: New Bridge
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 **9826-04-70**
Highway/Street: Montreal River Bridge & Approaches
Termini/Location: Poplar Street (City of Hurley)
County: Iron
Length: .0426 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items

Complexity Level: Medium

Associated Contracts:

Restrictions: Class III trout stream allows no in stream work from 9/15-6/30.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.wi.state.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 **9455-03-70**
Highway/Street: Woodruff – St. Germain
Termini/Location: CTH E – STH 70
County: Oneida
Length: 4.19 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Asphaltic pavement, grading

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 **9407-04-70**
Highway/Street: City of Rhinelander
Termini/Location: Reconstruct Barnes St/ Eastern Ave
County: Oneida
Length: .42 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed to thru traffic

Letting Date: May 12, 2009

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 9863-03-70
Highway/Street: Phalzgraff Rd Bridge
Termini/Location: Phalzgraff Rd (Town of Tomahawk)
County: Lincoln
Length: 0.056 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed with temporary bridge for access to Phalzgraff Rd.

Letting Date: January 13, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 9892-08-70
Highway/Street: Douglas Creek Bridge & Approaches
Termini/Location: Morner Rd
County: Price
Length: .0616 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 8724-04-70
Highway/Street: Holmes Creek Bridge & Approach
Termini/Location: Hallstrand Rd.
County: Price
Length: .0857 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 64L cont.

Major Items of Work: Bridge items, asphaltic pavement, grading, storm sewer

Complexity Level: Low

Associated Contracts:

Restrictions: Class I trout stream (no in stream work from 9/15 – 5/15). Swallows need to be restricted (from 5/10-8/20). Wood Turtles call for silt fence after 3/15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 65L

Project I.D. # 1	1007-45-70
Highway/Street:	City of Merrill
Termini/Location:	Various Local Streets
County:	Lincoln
Length:	0.417 miles
Project Type:	Reconstruction
Urban and/or Rural:	Urban
Traffic Control:	Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Curb & gutter, grading, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification:	Aggregate, Concrete, Asphalt Density, Sampling
Duties:	Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 9441-00-71
Highway/Street: CTH Q – CTH Y South
Termini/Location: Branch Eau Claire River Crossing
County: Marathon
Length: 0.076 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: November 11, 2008

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 9515-00-71
Highway/Street: CTH G – North County Line
Termini/Location: Sunrise Rd/Cain CRK Crossing
County: Marathon
Length: 0.057 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #3 9362-09-70
Highway/Street: Kohn Rd – USH 45
Termini/Location: CTH C
County: Langlade
Length: 1.363 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: January 13th, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 66L cont.

Project I.D. #4 **9362-09-71**
Highway/Street: Kohn Rd – USH 45 (**LFA**)
Termini/Location: CTH C
County: Langlade
Length: 1.363 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: April 25th, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Asphaltic pavement, bridge items, grading

Complexity Level: Low

Associated Contracts:

Restrictions: Class II trout stream allows no in stream from 9/15-5/15.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 9478-04-70

Highway/Street: McGinnis Creek (LFA)
Termini/Location:
County: Marathon
Length: 0.040 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 25th, 2009

Anticipated Construction Cost: \$100,000- \$249,999

Project I.D. #2 6672-00-72

Highway/Street: CTH M – Aspen Drive
Termini/Location: Huckleberry Rd, Scotch Crk Crossing
County: Marathon
Length: 0.038 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9th, 2008

Anticipated Construction Cost: \$100,000- \$249,999

Project I.D. #3 6671-00-71

Highway/Street: Hazlenut Road Bridge
Termini/Location: Big Eau Pleine River Crossing
County: Marathon
Length: 0.09 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9th, 2008

Anticipated Construction Cost: \$250,000 - \$499,999

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 67L cont.

Project I.D. #4 **6666-00-73**
Highway/Street: CTH M (LFA)
Termini/Location: South County Line – CTH C
County: Marathon
Length: 4.0 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: April 25th, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge items, asphaltic pavement, grading

Complexity Level: Low

Associated Contracts:

Restrictions: No in stream work (4/1-6/15) due to spawning of warm water sport fish, silt fence must be used to protect wood and blanding's turtles (by 4/8), and due to swallows the structure must be removed by 5/10 or after 8/20. If mussel's are present, contact WisDNR.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 6946-00-70
Highway/Street: Maple Rd – USH 10
Termini/Location: Branch of Mill Creek Crossing
County: Wood
Length: .057 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 10th, 2009

Anticipated Construction Cost: \$100,000- \$249,999

Project I.D. # 2 6923-00-71
Highway/Street: Falcon Rd – Robin Rd
Termini/Location: East Branch Yellow River Crossing
County: Wood
Length: .0758 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 10th, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 3 7401-00-72
Highway/Street: Ahlborn rd – STH 80
Termini/Location: Necedah Rd. – Hemlock Crk Crossing
County: Wood
Length: .085 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: 12/9/2008

Anticipated Construction Cost: \$250,000 - \$499,999

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 68L cont.

Project I.D. # 4 6949-00-71
Highway/Street: Richfield/Wood Rd. – CTH N
Termini/Location: Puff Creek Crossing
County: Wood
Length: .106 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: November 11th, 2008

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Items, asphaltic pavement, grading

Complexity Level: Low

Associated Contracts:

Restrictions: Swallows allow no bridge work from 5/10-8/20. Blanding's turtles require silt fence before April 1st. Red Shouldered Hawks allow no work from 3/1- 7/30. Trees must be cleared between 10/1-3/31 to prevent the spread of Oak Wilt. No in stream work from 6/1-7/22 to prevent harm to spawning Redfin Shiner's.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 **6767-00-72**
Highway/Street: Mill St Bridge, Village of Amherst
Termini/Location: Tomorrow River Crossing
County: Portage
Length: .067 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: December 9th, 2008

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **6810-00-71**
Highway/Street: CTH P – Cemetery Rd
Termini/Location: West River Dr/Rocky Run Crossing
County: Portage
Length: 0.075 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 14th, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Items, asphaltic pavement

Complexity Level: Medium

Associated Contracts:

Restrictions: Trout stream does not allow in stream work (9/15-5/15).

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 71L

Project I.D. # 1 **6536-03-72**
Highway/Street: CTH I – CTH S
Termini/Location: Grand River Crossing
County: Green Lake
Length: 0.025 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: June 9th, 2009

Anticipated Construction Cost: \$100,000- \$249,999

Project I.D. #2 **6862-00-70**
Highway/Street: CTH XX
Termini/Location: STH 21 – CTH D
County: Waushara
Length: 4.85 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 10th, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge items, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.

CONSULTANT PACKAGE NO. 72L

Project I.D. # 1 **6403-00-70**
Highway/Street: Wisconsin River – CTH Z
Termini/Location: Edgewood Drive BR Wisconsin River Crossing
County: Adams
Length: 0.095 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9th, 2008

Anticipated Construction Cost: \$100,000- \$249,999

Major Items of Work: Bridge items, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions: Swallows were noted, therefore no bridge construction is allowed from 5/10-8/20. Class II trout stream doesn't allow instream work from 9/15-5/15.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office over head rate will be required.