

## 2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

### NORTH CENTRAL REGION

#### CONSULTANT PACKAGE NO. 1

**Project I.D. #1**            **6600-03-76**  
Highway/Street:        STH 153  
Termini/Location:     Mosinee – USH 45, CTH J – Crooked Lake Road  
County:                Marathon  
Length:                5.949 miles  
Project Type:          Preventative Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic

Letting Date:           September 9, 2008

Anticipated Construction Cost:        \$750,000-\$999,999

Major Items of Work:            Milling, asphalt paving

Complexity Level:                Low

Associated Contracts:            None

Restrictions:                      None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:            1 person

Required Certification:        AGGTEC, HIMATEC, NUCDENSITY TEC

Duties:                            Project Administration, Inspection, Materials and Field Manager

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 2**

**Project I.D. #1**            **9535-00-60**  
Highway/Street:        STH 97  
Termini/Location:    STH 29 – STH 64, Black Creek Bridge  
County:                Marathon  
Length:                0.13 miles  
Project Type:         Preventative Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:      Staged construction, temporary signals

Letting Date:         December 9, 2008

Anticipated Construction Cost:        \$100,000-\$249,999

Major Items of Work:        Repainting steel girder, replace bearing assemblies, concrete surface repair

Complexity Level:         Low

Associated Contracts:        None

Restrictions:                Completion in summer 2009

Construction Leader Required:        Yes

Construction Support Staff Required:        Yes

Anticipated Number:        0-2 people

Required Certification:        Concrete, Sampling

Duties:                      Inspection, Materials Testing, Record Keeping

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

### **CONSULTANT PACKAGE NO. 3**

**Project I.D. #1**            **1620-01-75**  
Highway/Street:        STH 13  
Termini/Location:    Division St. – City of Colby, S. Jct. CTH N – Wausau St.  
County:                Marathon  
Length:                0.57 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Rural  
Traffic Control:       X

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$3,000,000-\$3,999,999

Major Items of Work:            Grading, Base Course, Asphaltic Pavement, Concrete Sidewalk, Storm  
Sewer, Curb & Gutter, Street lighting, Traffic signals

Complexity Level:            High

Associated Contracts:        None

Restrictions:                Completion in Fall 2009

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        2-4 people

Required Certification:        Aggregate, Concrete, Asphalt Density, Sampling

Duties:                        Inspection, Staking, Material Testing, Record Keeping

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

### **CONSULTANT PACKAGE NO. 4**

Project I.D. #1 1166-04-75  
Highway/Street: IH 39  
Termini/Location: Stevens Point – Mosinee, Bull JR Creek Bridge  
County: Marathon  
Length: N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Urban/Rural  
Traffic Control: Open to traffic on temporary roads

Letting Date: May 12, 2009

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Structure reconstruction & widening, grading, base course, asphalt paving, traffic control

Complexity Level: Medium

Associated Contracts: None

Restrictions: Completion date December 2009

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADING TEC, NUCDENSITY TECH

Duties: Inspection, Materials and Field Manager

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 5**

**Project I.D. #1**                    **1166-12-73**  
Highway/Street:                IH 39  
Termini/Location:            Plainfield - Stevens Point, Porter Road Bridge  
County:                         Portage  
Length:                         0.63  
Project Type:                 Bridge Rehabilitation  
Urban and/or Rural:         Urban  
Traffic Control:               Porter Road closed to traffic

Letting Date:                  May 12, 2009

Anticipated Construction Cost:        \$1,000,000-\$1,999,999

Major Items of Work:                Bridge redeck and widening, Grading, Asphalt paving

Complexity Level:                  Medium

Associated Contracts:                None

Restrictions:                        Completion date in 2009

Construction Leader Required:                No

Construction Support Staff Required:                Yes

Anticipated Number:                1 person

Required Certification:                AGGTEC, HMATEC, PCCTEC, Grading TEC, NUCDENSITY TEC

Duties:                                Inspection, Materials and Field Manager

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 6**

**Project I.D. #1**                    **6630-03-72**  
Highway/Street:                STH 44  
Termini/Location:            Kingston – Markesan, N JCT CTH B – S JCT STH 73  
County:                        Green Lake  
Length:                        3.65 miles  
Project Type:                 Reconstruction  
Urban and/or Rural:        Rural  
Traffic Control:             Road closed with detour on CTH X to STH 73

Letting Date:                December 9, 2008

Anticipated Construction Cost:        \$4,000,000-\$4,999,999

Major Items of Work:            Grading, Asphalt, Base Subgrade improvement, Culverts

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                 Detour CTH X to STH 73

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        2-3 people

Required Certification:       Concrete, Sampling, Asphalt Density, Aggregate

Duties:                        Inspection, Material testing, Record keeping, Finals process and all necessary incidental duties to perform construction administration of the project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 7**

**Project I.D. #1**            **9080-16-60**  
Highway/Street:        STH 70  
Termini/Location:    Oneida County Bridge Repairs  
County:                Oneida  
Length:                0.23 miles  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:       Reduced to a single lane with temporary signals

Letting Date:           June 9, 2009

Anticipated Construction Cost:       \$250,000-\$499,999

Major Items of Work:        Deck replacement, bridge painting and wingwall repairs.

Complexity Level:         Low

Associated Contracts:       None

Restrictions:               Swallow nest have been observed under the existing bridge

Construction Leader Required:        Yes

Construction Support Staff Required:        Yes

Anticipated Number:        1-2 people

Required Certification:       Aggregate, Concrete, Asphalt Density, Sampling

Duties:                      Inspection, Material testing, and Staking

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 8**

**Project I.D. #1**                    **1007-37-60**  
Highway/Street:                Region Wide  
Termini/Location:            Various Highways  
County:                        Region Wide  
Length:                        N/A  
Project Type:                 Miscellaneous  
Urban and/or Rural:        Rural  
Traffic Control:             Reduced to a single lane during daylight hours with flaggers

Letting Date:                May 14, 2009

Anticipated Construction Cost:        \$500,000-\$749,999

Major Items of Work:            Reinforced concrete culvert pipes, base aggregate dense, asphaltic pavement

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                Trout water and warm water spawning restrictions, basically work has to start after May 15<sup>th</sup> and be completed by September 15<sup>th</sup>.

Construction Leader Required:        Yes

Construction Support Staff Required:        Yes

Anticipated Number:        1-2 people

Required Certification:        Aggregate, concrete, Asphalt Density, Sampling

Duties:                        Inspection, staking, and materials testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)



## **CONSULTANT PACKAGE NO. 9**

**Project I.D. #1**                    **1007-46-60**  
Highway/Street:                STH 139  
Termini/Location:            Region Wide Bridge Repair, Wingwall Replacement  
County:                        Oneida, Florence, Forest, and Vilas  
Length:                        0.64  
Project Type:                 Bridge Rehabilitation  
Urban and/or Rural:        Rural  
Traffic Control:             Open to traffic with flagging

Letting Date:                June 9, 2009

Anticipated Construction Cost:        \$100,000-\$249,999

Major Items of Work:                Remove and replace concrete wingwalls on 4 separate bridges

Complexity Level:                Low

Associated Contracts:                None

Restrictions:                        Completion expected late 2009

Construction Leader Required:                No

Construction Support Staff Required:                Yes

Anticipated Number:                1 person

Required Certification:                Aggregate, Concrete,  
Duties:                        Inspection, produce diaries, estimates and material documentation.  
Complete the final documentation necessary to close the contract and  
submit final estimates.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 10**

**Project I.D. #1**            **9195-07-70**  
Highway/Street:        STH 17  
Termini/Location:    Phelps – CTH A, St. Louis RD – CTH A  
County:                Vilas  
Length:                3.32 miles  
Project Type:         Reconditioning  
Urban and/or Rural:   Rural and Urban  
Traffic Control:       Road closed with detour, open to local traffic

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$3,000,000-\$3,999,999

**Project I.D. #2**            **9195-07-71**  
Highway/Street:        STH 17  
Termini/Location:    Phelps – CTH A, St. Louis RD – CTH A, Sanitary & Water Utilities  
County:                Vilas  
Length:                3.32 miles  
Project Type:         Reconditioning  
Urban and/or Rural:   Rural and Urban  
Traffic Control:       Road closed with detour, open to local traffic

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$3,000,000-\$3,999,999

Major Items of Work:            Grading, storm sewer, curb & gutter, retaining wall, sidewalk, asphaltic pavement sanitary & water utilities.

Complexity Level:                High

Associated Contracts:            These two projects are tied together as one contract.

Restrictions:                      Completion date Fall 2009

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:            2-4 people

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling

Duties:                              Inspection, Materials testing, Survey, Contract Administration, Final documentation & Estimate

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 11**

**Project I.D. #1**                    **6140-00-77**  
Highway/Street:                STH 13  
Termini/Location:            Friendship - Wisconsin Rapids, Moundview Drive - STH 21  
County:                        Adams  
Length:                        3.378 miles  
Project Type:                 Resurfacing  
Urban and/or Rural:        Rural  
Traffic Control:              Done under traffic

Letting Date:                November 11, 2008

Anticipated Construction Cost:        \$2,000,000-\$2,999,999

Major Items of Work:            Asphalt Paving, Milling, Beamguard Replacement

Complexity Level:              Low

Associated Contracts:          None

Restrictions:                  None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:            1-2 people

Required Certification:        NUC, Aggregate, Asphalt Density

Duties:                         Inspection, QMP, Sampling, Contract Management, Materials Testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 12**

**Project I.D. #1      6898-04-74**

Highway/Street:      STH 22  
Termini/Location:    Royalton Street, City of Waupaca, Wendt Dr. – Churchill St.  
County:                Waupaca  
Length:                 1.63 miles  
Project Type:          Resurfacing, JT LET  
Urban and/or Rural:   Urban  
Traffic Control:       Detour

Letting Date:           September 9, 2008

Anticipated Construction Cost:      \$1,000,000-\$1,999,999

**Project I.D. #2      6898-04-75**

Highway/Street:      STH 22  
Termini/Location:    Churchill St. City of Waupaca, Evans St. – Park Av.  
County:                Waupaca  
Length:                 0.32  
Project Type:          Resurfacing, JT LET  
Urban and/or Rural:   Urban  
Traffic Control:       Detour

Letting Date:           September 9, 2008

Anticipated Construction Cost:      \$250,000-\$499,999

Major Items of Work:                  Asphalt, Curb, Signals, Sidewalk, Signing, Paint

Complexity Level:                      Low

Associated Contracts:                These projects are tied to one contract

Restrictions:                            Closed, detour 22/54 Bypass

Construction Leader Required:                  Yes

Construction Support Staff Required:                  Yes

Anticipated Number:                  2 people

Required Certification:                  Concrete Sampling, Asphalt Density, AGG

Duties:                                      Inspection, Material testing, Record keeping, Finals process and all necessary incidental duties to perform construction administration of the project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

### **CONSULTANT PACKAGE NO. 13**

**Project I.D. #1            6420-03-76**

Highway/Street:        STH 49  
Termini/Location:     Fulton St. & Hillcrest Drive HES, City of Waupaca  
County:                Waupaca  
Length:                0.07 miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:           May 12, 2009

Anticipated Construction Cost:        \$100,000-\$249,999

**Project I.D. #2            1140-00-60**

Highway/Street:        STH 45  
Termini/Location:     Winchester – New London, CTH W – Kanaman Road  
County:                Waupaca  
Length:                4.08 miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:    Rural  
Traffic Control:        Staged

Letting Date:           May 12, 2009

Anticipated Construction Cost:        \$750,000-\$999,999

Major Items of Work:            Curb, Asphalt, Storm Sewer, Signing, Paint, Sidewalk

Complexity Level:                Medium

Associated Contracts:            These projects are tied to one contract

Restrictions:                      Staged construction with Lane width restrictions

Construction Leader Required:            Yes

Construction Support Staff Required:        Yes

Anticipated Number:            2 people

Required Certification:            Concrete Sampling, Asphalt Density, AGG

Duties:                              Inspection, Material testing, Record keeping, Finals process and all necessary incidental duties to perform construction administration of the project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 14**

**Project I.D. #1**                    **6220-01-73**  
Highway/Street:                STH 54  
Termini/Location:            Royalton Overhead & Approaches, Waupaca – New London  
County:                        Waupaca  
Length:                        0.38 miles  
Project Type:                 Bridge Replacement  
Urban and/or Rural:        Rural  
Traffic Control:              Detour

Letting Date:                February 10, 2009

Anticipated Construction Cost:        \$2,000,000-\$2,999,999

Major Items of Work:            Construct bridge, Asphalt, Gravel, Signing, Paint

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                 Closed HWY 22 to STH 45

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        2 people

Required Certification:       Concrete Sampling, Asphalt Density, AGG

Duties:                        Inspection, Material testing, Record keeping, Finals process and all necessary incidental duties to perform construction administration of the project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 15**

**Project I.D. #1**                    **6351-00-78**  
Highway/Street:                USH 10  
Termini/Location:            Marshfield – Stevens Point, CTH N – Long Road  
County:                        Portage  
Length:                        5.44 miles  
Project Type:                 Reconstruction  
Urban and/or Rural:        Rural  
Traffic Control:              No traffic control needed

Letting Date:                 June 9, 2009

Anticipated Construction Cost:        \$15,000,000 and more

Major Items of Work:                Grading, Concrete pavement, Asphalt, Bridge construction, Interchange construction, Base, Painting, Culverts, etc.

Complexity Level:                High

Associated Contracts:                Extension of the new HWY 10 Corridor from Marshfield to Stevens Point

Restrictions:                        New Alignment

Construction Leader Required:                Yes

Construction Support Staff Required:                Yes

Anticipated Number:                3-4 people

Required Certification:                Aggregate, Asphalt Density, Concrete, Sampling

Duties:                                Inspection, Material Testing, Record Keeping, Finals process, and all the necessary incidental duties to perform construction administration of the project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)

## **CONSULTANT PACKAGE NO. 16**

**Project I.D. #1            1620-01-77**

Highway/Street:        BUS 13  
Termini/Location:    Central Avenue, City of Marshfield, North Junction US10 – MFLD BLVD  
County:                Wood  
Length:                1.31 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Road closed

Letting Date:           November 10, 2009

Anticipated Construction Cost:        \$2,000,000-\$2,999,999

**Project I.D. #2            1620-01-79**

Highway/Street:        BUS 13  
Termini/Location:    Central Avenue, City of Marshfield, North Junction US10 – MFLD BLVD  
County:                Portage  
Length:                1.31 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Road closed

Letting Date:           January 12, 2010

Anticipated Construction Cost:        \$5,000,000-\$7,499,999

Major Items of Work:        Storm Sewer, Concrete pavement, Curb, Sidewalk, Lighting, Tree landscaping, Signals, Sanitary, Water, Subgrade Improvement, Base

Complexity Level:         High

Associated Contracts:        These two projects are tied to one contract

Restrictions:                Closed road

Construction Leader Required:        No

Construction Support Staff Required:        Yes

Anticipated Number:        2 people

Required Certification:        Aggregate, Asphalt Density, Concrete, Sampling

Duties:                    Inspection, material testing, record keeping, assist in Finals process and all necessary incidental duties to support construction administration under the direction of a DOT Project Leader and DOT Assistant Project Leader.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)



## **CONSULTANT PACKAGE NO. 17**

**Project I.D. #1**            **6950-03-70**  
Highway/Street:        STH 54  
Termini/Location:     Hemlock Creek Bridge  
County:                Wood  
Length:                0.13 miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed with detour

Letting Date:            June 9, 2009

Anticipated Construction Cost:        \$1,000,000-\$1,999,999

**Project I.D. #2**            **6950-03-71**  
Highway/Street:        STH 54  
Termini/Location:     Small Creek Bridge & Approaches  
County:                Wood  
Length:                0.05 miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed with detour

Letting Date:            June 9, 2009

Anticipated Construction Cost:        \$500,000-\$749,999

**Project I.D. #3**            **6950-03-72**  
Highway/Street:        STH 54  
Termini/Location:     Cranberry Ditch Creek & Approaches  
County:                Wood  
Length:                N/A  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed with detour

Letting Date:            June 9, 2009

Anticipated Construction Cost:        \$100,000-\$249,999

Major Items of Work:            Replacement of Culverts with Box Culverts, Replacement of Truss Bridge with three span haunched slab bridge

Complexity Level:                Medium

Associated Contracts:            These projects are all tied together on one contract

Restrictions:                      Coordination with Cranberry Growers

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:                2 people

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling  
Duties: Inspection, Staking, and Materials Testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, [debra.dewilde@dot.state.wi.us](mailto:debra.dewilde@dot.state.wi.us)