

2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTHEAST REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 **4519-06-71**
Highway/Street: Lost Dauphin Road Bridge & Approaches
Termini/Location: Apple Creek Bridge B-05-0460
County: Brown
Length: 0.137 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed to traffic, detour by Brown County

Letting Date: December 9, 2008

Anticipated Construction Cost: \$250,000 - \$710,000

Major Items of Work: Remove old structure, concrete masonry bridges, bar steel reinforcement, 10x42 H pile, prestressed girders, and concrete pavement approach slab.

Complexity Level: Low

Associated Contracts: 4538-02-71, 9265-06-71, 6500-02-71

Restrictions: Work on this project shall not begin prior to April 1, 2009, there shall be no instream disturbance between March 1 and June 30.

Project I.D. # 2 **4538-02-71**
Highway/Street: Park Road Bridge & Approaches
Termini/Location: Neshota River Bridge P-05-0137
County: Brown
Length: 0.093 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed to traffic, detour by Brown County

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000 - \$330,000

Major Items of Work: Remove old structure, concrete masonry bridges, bar steel reinforcement, 10x42 H pile

Complexity Level: Low

Associated Contracts: 4519-06-71, 9265-06-71, 6500-02-71

Restrictions: Work shall not be completed on this project prior to April 1, 2009, there shall be no instream disturbance between March 1 and June 30.

Project I.D. #3 9265-06-71
Highway/Street: Fernando Drive Bridge & Approaches
Termini/Location: Dutchman's Creek Bridge P-05-0046
County: Brown
Length: 0.095 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed to traffic, detour by Brown County

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000 - \$380,000

Major Items of Work: Remove old structure, concrete masonry bridges, bar steel reinforcement, Pile CIP, and concrete pavement approach slabs.

Complexity Level: Low

Associated Contracts: 4519-06-71, 4538-02-71, 6500-02-71

Restrictions: Work on this project shall not begin prior to April 1, 2009. No in stream disturbances between March 1 and June 30.

Project I.D. # 4 6500-02-71
Highway/Street: Weyers Road Bridge & Approaches
Termini/Location: Apple Creek Bridge
County: Outagamie
Length: 0.1 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Precast arch culvert, hma pavement, base aggregate, and grading.

Complexity Level: Low

Associated Contracts: 4519-06-71, 4538-02-71, 9265-06-71

Restrictions: No instream work between March 15th and June 15th.

Construction Leader
Required: Yes

Construction	
Support Staff Required:	Yes
Anticipated Number:	1
Required Certification:	Concrete, asphalt, aggregate
Duties:	Inspection, materials testing, and project management
For more information, contact:	Sandra Villiesse sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 **4617-04-71**
Highway/Street: County Line Bridge & Approaches
Termini/Location: Van Dyne Creek Bridge P-70-78
County: Winnebago
Length: 0.0568 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, a detour route will not be signed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Asphalt pavement, base course, bridge structure, beam guard

Complexity Level: Low

Associated Contracts: 4617-05-71

Restrictions: No in-stream work may occur from March 1 through May 15. The existing structure must be netted prior to May 15 or the existing bridge must be removed prior to May 15 or after August 20.

Project I.D. # 2 **4617-05-71**
Highway/Street: Koelpin Road Bridge & Approach
Termini/Location: Willow Harbor Creek Bridge
County: Winnebago
Length: 0.0975 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, a detour route will not be signed

Letting Date: December 9, 2008

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Asphalt pavement, base course, bridge structure, beam guard

Complexity Level: Low

Associated Contracts: 4617-04-71

Restrictions: No in-stream work may occur from March 1 through May 15. The existing structure must be netted prior to May 15 or the existing bridge must be removed prior to May 15 or after August 20.

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number:	1/2
Required Certification:	Concrete, asphalt, aggregate
Duties:	Inspection, materials testing, and project management
For more information, contact:	Sandra Villiesse sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 **4996-01-20**
Highway/Street: CTH O, Superior Avenue
Termini/Location: IH 43 – STH 32
County: Sheboygan
Length: 1.46 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic open to local traffic. Detour by
Sheboygan County

Letting Date: December 25, 2008

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Common excavation, base aggregate dense, asphaltic pavement,
restoration landscape work.

Complexity Level: Low

Associated Contracts: 4269-04-71 bike path

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt, aggregate

Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 4310-05-71
Highway/Street: Valley Drive Bridge & Approaches
Termini/Location: Silver Creek Bridge P-36-939
County: Manitowoc
Length: 0.66 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: January 13, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge, grading, HMA pavement

Complexity Level: Medium

Associated Contracts: 4309-03-71, 4317-06-71, 4311-06-71

Restrictions: None

Project I.D. # 2 4309-03-71
Highway/Street: Newton Road Bridge & Approaches
Termini/Location: Point Creek Bridge P-36-0170
County: Manitowoc
Length: 0.10 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: February 10, 2009

Anticipated Construction Cost: \$255,000

Major Items of Work: Bridge, grading, HMA pavement

Complexity Level: Medium

Associated Contracts: 4310-05-71, 4317-06-71, 4311-06-71

Restrictions: None

Project I.D. #3 4317-06-71
Highway/Street: CTH T Bridge & Approaches
Termini/Location: Devils River P-36-106
County: Manitowoc
Length: 0.05 miles

Project Type:	Bridge Replacement
Urban and/or Rural:	Rural
Traffic Control:	Closed to traffic
Letting Date:	March 10, 2009
Anticipated Construction Cost:	\$250,000 - \$499,999
Major Items of Work:	Bridge, HMA pavement
Complexity Level:	Medium
Associated Contracts:	4310-05-71, 4309-03-71, 4311-06-71
Restrictions:	None
Construction Leader Required:	Yes
Construction Support Staff Required:	Yes
Anticipated Number:	1
Required Certification: Duties:	Concrete, asphalt, aggregate Inspection, materials testing, and project management
For more information, contact:	Sandra Villiesse sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 **4994-00-87**
Highway/Street: CTH Y
Termini/Location: STH 76 – CTH A
County: Winnebago
Length: 1.0 miles
Project Type: Reconstruct
Urban and/or Rural: Rural to Urban
Traffic Control: Closed to through traffic with detour

Letting Date: February 10, 2009

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Concrete pavement, curb & gutter, storm sewer, sanitary sewer,
and water main

Complexity Level: Medium

Associated Contracts: 6432-11-71

Restrictions: None

Project I.D. # 2 **6432-11-71**
Highway/Street: STH 76
Termini/Location: STH 76 & CTH Y Intersection
County: Winnebago
Length: 0.2 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed to through traffic with detour

Letting Date: February 10, 2009

Anticipated Construction Cost: \$250,000 - \$499,000

Major Items of Work: Concrete pavement, curb & gutter, storm sewer, sanitary sewer,
and water main

Complexity Level: Medium

Associated Contracts: 4994-00-87

Restrictions: None

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Concrete, aggregate

Duties: Inspection, materials testing, and project management

For more information, contact:

Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 **4381-05-71**
Highway/Street: JJ Road
Termini/Location: Gasche Road – CTH V
County: Kewaunee
Length: 3.2 miles
Project Type: High Risk Rural Road
Urban and/or Rural: Rural
Traffic Control: Closed with detour

Letting Date: March 10, 2009

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: HMA pavement, curb & gutter, culvert pipes, and grading

Complexity Level: Low

Associated Contracts: 4785-07-71

Restrictions: None

Project I.D. # 2 **4785-07-71**
Highway/Street: CTH AB
Termini/Location: CTH BB – Sleepy Hollow Road
County: Kewaunee
Length: 3.6 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic

Letting Date: March 25, 2009

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: HMA pavement, steel box culverts, culvert pipe, and beam guard.

Complexity Level: Medium

Associated Contracts: 4381-05-71

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt, aggregate

Duties: Inspection, materials testing, and project management

For more information, contact:

Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 **4538-01-71**
Highway/Street: CTH KB
Termini/Location: Bohemia Drive – CTH R
County: Brown
Length: 0.323 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic open to local. Detour by Brown County

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Common excavation, base aggregate dense, curb and gutter, asphaltic pavement, storm sewer, restoration landscape.

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 **9117-03-71**
Highway/Street: CTH J Bridge & Approaches
Termini/Location: Little Suamico River Bridge B-42-0008
County: Oconto
Length: 0.0378 miles
Project Type: Bridge Replacment
Urban and/or Rural: Rural
Traffic Control: Roadway closed with a detour. Detour route is approximately 9 miles.

Letting Date: March 10, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphalt pavement, base course, bridge structure

Complexity Level: Low

Associated Contracts: 9117-04-71

Restrictions: In-stream work must be completed between March 1 and June 15.
The existing structure shall be removed before May 15 or after August 20 otherwise the existing structure shall be netted.

Project I.D. # 2 **9117-04-71**
Highway/Street: CTH J
Termini/Location: Lilac Road – Grosse Road
County: Oconto
Length: 1.13 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Roadway closed with a detour. Detour route is approximately 9 miles.

Letting Date: April 25, 2009

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphalt pavement, base course, curb & gutter

Complexity Level: Low

Associated Contracts: 9117-03-71

Restrictions: Any work that may adversely affect the water quality must be completed between March 1 and June 15

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes

Anticipated Number:	1
Required Certification:	Concrete, asphalt, aggregate
Duties:	Inspection, materials testing, and project management
For more information, contact:	Sandra Villiesse sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 **9258-05-71**
Highway/Street: Henriette Avenue, Village of Crivitz
Termini/Location: North Avenue, CTH W
County: Marinette
Length: 0.8 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detour via local streets

Letting Date: March 10, 2009

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Asphalt, base course, sidewalk, curb & gutter, lighting, storm sewer

Complexity Level: Low

Associated Contracts: 9028-02-71

Restrictions: None

Project I.D. # 2 **9028-02-71**
Highway/Street: CTH F Bridge & Approaches
Termini/Location: Oconto River Bridge P-42-0912
County: Oconto
Length: 0.066 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed with detour

Letting Date: May 12, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphalt, base course, sidewalk, curb & gutter, lighting, storm sewer

Complexity Level: Low

Associated Contracts: 9258-05-71

Restrictions: None

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact:

Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 **4985-00-41**
Highway/Street: Lawrence Drive, City of De Pere
Termini/Location: Scheuring Road – Main Avenue
County: Brown
Length: 1.60 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to southbound traffic, north bound detoured. Detour part of contract.

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000 - \$2,500,000

Major Items of Work: Common excavation, concrete paving, base aggregate dense, storm sewer, curb and gutter, pavement marking, restoration landscape work.

Complexity Level: Medium

Associated Contracts:

Restrictions: NA

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Concrete, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 71L

Project I.D. # 1 4659-13-71
Highway/Street: College Avenue, City of Appleton
Termini/Location: Drew Street – S. Alton Court
County: Outagamie
Length: 0.5miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed with detour

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: 2-lane roundabout, concrete pavement, storm sewer, curb & gutter, and street lighting

Complexity Level: Medium

Associated Contracts: 4984-01-59, 4984-01-48, 4984-01-55

Restrictions: None

Construction Leader
Required: Yes

Project I.D. #2 4984-01-48
Highway/Street: College Avenue, City of Appleton
Termini/Location: John Street – Mathias Street
County: Outagamie
Length: 0.7 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed with detour

Letting Date: March 10, 2009

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: 2-lane roundabout, concrete pavement, storm sewer and curb & gutter

Complexity Level: Medium

Associated Contracts: 4984-01-59, 4659-13-71, 4984-01-55

Restrictions: None

Project I.D. #3 4984-01-55
Highway/Street: College Avenue, City of Appleton
Termini/Location: College Avenue & John Street/Walter Avenue
County: Outagamie
Length: 0.14 miles

Project Type:	Safety
Urban and/or Rural:	Urban
Traffic Control:	Closed with detour
Letting Date:	March 10, 2009
Anticipated Construction Cost:	\$500,000 - \$749,999
Major Items of Work:	2-lane roundabout, concrete pavement, storm sewer, curb & gutter, and street lighting
Complexity Level:	Medium
Associated Contracts:	4984-01-59, 4659-13-71, 4984-01-48
Restrictions:	None
Construction Leader Required:	Yes
Construction Support Staff Required:	Yes
Anticipated Number:	4
Required Certification:	Concrete, aggregate
Duties:	Inspection, materials testing, and project management
For more information, contact:	Sandra Villiesse sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 72L

Project I.D. #1 **4200-03-71**
Highway/Street: Sheboygan Falls Bicycle & Pedestrian Paths
Termini/Location: City of Sheboygan Falls
County: Sheboygan
Length: X
Project Type: Bicycle and Pedestrian Paths
Urban and/or Rural: Urban
Traffic Control: X

Letting Date: April 14, 2009

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Shaping shoulders, asphaltic paving shoulders, base aggregate dense.

Complexity Level: Low

Associated Contracts: 4213-06-71, 4213-07-71

Restrictions: NA

Project I.D. #2 **4213-06-71**
Highway/Street: CTH A
Termini/Location: CTH A/CTH M
County: Sheboygan
Length: 1.5 miles
Project Type: Shoulder Paving
Urban and/or Rural: Rural
Traffic Control: This project will be constructed under traffic

Letting Date: December 25, 2008 (This project will be changing to an LFA with work by county forces)

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Shaping shoulders, asphaltic paving shoulders, base aggregate dense.

Complexity Level: Low

Associated Contracts: 4200-03-71, 4213-07-71

Restrictions: NA

Project I.D. #3 **4213-07-71**
Highway/Street: CTH A
Termini/Location: CTH A/CTH M
County: Sheboygan
Length: 1.5 miles
Project Type: Shoulder Paving

Urban and/or Rural: Rural
Traffic Control: This project will be constructed under traffic

Letting Date: December 25, 2008 (This project will be changing to an LFA with work by county forces)

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Shaping shoulders, asphaltic paving shoulders, base aggregate dense.

Complexity Level: Low

Associated Contracts: 4200-03-71, 4213-06-71

Restrictions: NA

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Asphalt, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 73L

Project I.D. #1 4313-02-71
Highway/Street: South Cleveland Road Bridge & Approaches
Termini/Location: Meeme River Bridge P-36-0194
County: Manitowoc
Length: 0.085 miles
Project Type: Bridge Replacment
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: April 14, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts: 4313-03-71, 4996-01-40

Restrictions: None

Project I.D. #2 4313-03-71
Highway/Street: County Line Road Bridge & Approaches
Termini/Location: Pigeon River Bridge P-36-298
County: Manitowoc
Length: 0.057 miles
Project Type: Bridge Replacment
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: April 14, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts: 4313-02-71, 4996-01-40

Restrictions: None

Project I.D. # 3 4996-01-40
Highway/Street: CTH R
Termini/Location: STH 310 – CTH V
County: Manitowoc
Length: 3.0 miles
Project Type: Resurface
Urban and/or Rural: Rural

Traffic Control: Closed to through traffic

Letting Date: May 25, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts: 4313-02-71, 4313-03-71

Restrictions: None

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 1 1/2

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 74L

Project I.D. #1 **4818-04-71**
Highway/Street: Youth Camp Road Bridge & Approaches
Termini/Location: Milwaukee River Bridge B-20-0009
County: Fond du Lac
Length: 0.10 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: April 14, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts:

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1/2

Required Certification: Concrete, asphalt, aggregate

Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 **6187-03-71**
Highway/Street: Lake Maria Road Bridge & Approaches
Termini/Location: Rock River Bridge B-20-0675
County: Fond du Lac
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: June 8, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts: 6187-04-71

Restrictions: None

Project I.D. #2 **6187-04-71**
Highway/Street: Oak Grove Road Bridge & Approaches
Termini/Location: Rock River Bridge P-20-0928
County: Fond du Lac
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: June 8, 2009

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge, HMA pavement

Complexity Level: Medium

Associated Contracts: 6187-03-71

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: No
Anticipated Number: 0
Required Certification: Concrete, asphalt, aggregate
Duties: Inspection, materials testing, and project management

For more information, contact:

Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 76L

Project I.D. #1 **4323-05-71**
Highway/Street: CTH W
Termini/Location: STH 151– CTH J
County: Manitowoc
Length: 3.2 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: July 8, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, milling, rubblizing, HMA pavement

Complexity Level: Medium

Associated Contracts: 4327-05-71, 4355-03-71

Restrictions: None

Project I.D. #2 **4327-05-71**
Highway/Street: CTH R
Termini/Location: STH 147 – Zander Road
County: Manitowoc
Length: 2.5 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: July 8, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, milling, rubblizing, HMA pavement

Complexity Level: Medium

Associated Contracts: 4323-05-71, 4355-03-71

Restrictions: None

Project I.D. #3 **4355-03-71**
Highway/Street: CTH CR
Termini/Location: CTH C – CTH CL
County: Manitowoc
Length: 4.0 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: July 8, 2009

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, milling, rubblizing, HMA pavement

Complexity Level: Medium

Associated Contracts: 4323-05-71, 4327-05-71

Restrictions: None

Construction Leader
Required: Yes

Construction
Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt

Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 77L

Project I.D. #1 **4990-00-24**
Highway/Street: Mill Street Bridge over the Fox River Locks
Termini/Location: Village of Little Chute
County: Outagamie
Length: 0.1 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: August 11, 2009

Anticipated Construction Cost: \$5,000,000 - \$7,599,999

Major Items of Work: Bascule Bridge with minor approach work.

Complexity Level: High

Associated Contracts:

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1/2

Required Certification: Concrete

Duties: Inspection, materials testing, and project management

For more information, contact: Sandra Villiesse
sandra.villiesse@dot.state.wi.us

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.