

**2008 - 2009 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated 9/9/08)**

**NORTHEAST REGION**

**CONSULTANT PACKAGE NO. 1**

**Project I.D. #1**            **1150-42-60**  
Highway/Street:        USH 41  
Termini/Location:     Suamico River/Riverside Drive Bridges  
County:                 Brown  
Length:                 NA  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with short-term lane and shoulder closures

Letting Date:            June 6, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. # 2**            **1150-44-60**  
Highway/Street:        USH 41  
Termini/Location:     Little Suamico River Bridge  
County:                 Brown  
Length:                 NA  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with short-term lane and shoulder closures

Letting Date:            June 6, 2009

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work:            Suamico River/Riverside Drive Bridges involve blasting of the existing painting system and application of moisture cured urethane paint system. Little Suamico River Bridge involves painting the steel members.

Complexity Level:                Low

Associated Contracts:            None

Restrictions:                      None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:            0-1

Required Certification:            Knowledge of lead paint removal and structural painting

Duties:                                Project management, inspection, and record keeping

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 2

**Project I.D. #1**            **4140-21-71**  
Highway/Street:        STH 42  
Termini/Location:     Rainbow Ridge Ct – Juddville Hill Rd  
County:                 Door  
Length:                 2.68 miles  
Project Type:           Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with routine traffic control

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

**Project I.D. # 2**            **4140-21-72**  
Highway/Street:        STH 42  
Termini/Location:     South Jct Juddville Hill Rd – Bluff Rd  
County:                 Door  
Length:                 3.8 miles  
Project Type:           Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with routine traffic control

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$750,000 - \$999,999

Major Items of Work:            Mill and overlay the existing pavement, including the pave shoulders.

Complexity Level:                Routine

Associated Contracts:            None

Restrictions:                      Completion prior to July 4<sup>th</sup>.

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                1

Required Certification:            Aggregate sampling

Duties:                                Inspection, material testing, and record keeping

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

### CONSULTANT PACKAGE NO. 3

**Project I.D. #1**            **4150-11-60**  
Highway/Street:        STH 57  
Termini/Location:     Mid Junction STH 42 – CTH P  
County:                 Door  
Length:                 3.13 miles  
Project Type:           Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with routine traffic control

Letting Date:            December 9, 2008

Anticipated Construction Cost:        \$750,000 - \$999,999

**Project I.D. # 2**            **4150-12-71**  
Highway/Street:        STH 57  
Termini/Location:     Summit Road – CTH Q  
County:                 Door  
Length:                 1.45 miles  
Project Type:           Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Open to traffic with routine traffic control

Letting Date:            December 9, 2008

Anticipated Construction Cost:        \$750,000 - \$999,999

Major Items of Work:            4150-11-60, minor pavement repair and overlay.  
   4150-12-71, mill and overlay, storm sewer as needed, update  
   non-standard beam guard ends.

Complexity Level:                Routine

Associated Contracts:            None

Restrictions:                      Completion prior to July 4<sup>th</sup>.

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                1

Required Certification:            Aggregate sampling

Duties:                                Inspection, material testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 4

**Project I.D. #1**            **1100-22-71**  
Highway/Street:        USH 41  
Termini/Location:    STH 175 – USH 151  
County:                Fond du Lac  
Length:                NA  
Project Type:         Misc.  
Urban and/or Rural:   Rural  
Traffic Control:      USH 41 daytime lane restrictions

Letting Date:         December 9, 2008

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work:            Construction of a storm water detention pond on the east side of USH 41 between Hickory Street and Military Ave.

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Construction Leader Required:        Yes

Construction Support Staff Required:    No

Anticipated Number:        NA

Required Certification:        None

Duties:                    Inspection, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)



## CONSULTANT PACKAGE NO. 6

**Project I.D. #1**            **1227-10-60**  
Highway/Street:        IH 43  
Termini/Location:     USH 10 – C&NW Railroad (NB & SB)  
County:                Manitowoc  
Length:                 8.57 miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            May 12, 2009

Anticipated Construction Cost:        \$5,000,000 - \$7,500,000

**Project I.D. #2**            **1227-10-61**  
Highway/Street:        IH 43  
Termini/Location:     C&NW Railroad – STH 96 (NB & SB)  
County:                Manitowoc  
Length:                 7.75 miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            May 12, 2009

Anticipated Construction Cost:        \$5,000,000 - \$7,500,000

Major Items of Work:            Bridge deck overlays and joint work. Mill and overlay existing asphaltic pavement. These projects will have a fall start, with bridge work being done over the fall and winter. Milling and paving will be completed in the spring of 2010 with a completion date of July 2010.

Complexity Level:                Medium

Associated Contracts:            None

Restrictions:                      Holiday and Milwaukee ticket holder Packer game day restrictions.

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                3

Required Certification:            PCC, Aggregate Sampling

Duties:                                Inspection, bridge deck sounding, material sampling and testing, record keeping and all items necessary to administer the contract.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 7

**Project I.D. #1**            **4085-29-60**  
Highway/Street:        STH 32  
Termini/Location:    South Village Limits – North Village Limits (New Holstein)  
County:                Calumet  
Length:                2.17 miles  
Project Type:         Roadway Maintenance  
Urban and/or Rural:   Urban  
Traffic Control:      Detoured

Letting Date:         June 9, 2009

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work:            Dowel bar retrofit and concrete grind of the driving lanes.

Complexity Level:                Normal

Associated Contracts:            None

Restrictions:                      None

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                1

Required Certification:            PCC, Aggregate Sampling

Duties:                                Inspection, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 8

**Project I.D. #1**            **4115-08-60**  
Highway/Street:        STH 147  
Termini/Location:     CTH VV – CTH B  
County:                Manitowoc  
Length:                5.37 miles  
Project Type:         Roadway Maintenance  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic with flagging

Letting Date:            Contingency project for May 12, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Bridge deck overlay and mill and resurface from CTH B in Mishicot to I43.

Complexity Level:                Medium

Associated Contracts:            None

Restrictions:                      None

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                1

Required Certification:            PCC, Aggregate Sampling

Duties:                                Inspection, bridge deck sounding, material sampling and testing, record keeping and all items necessary to administer contract.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 9

**Project I.D. #1**            **4322-08-71**  
Highway/Street:        STH 67  
Termini/Location:     STH 32/57 – CTH AA  
County:                Manitowoc  
Length:                1.5 miles  
Project Type:         Recondition  
Urban and/or Rural:    Urban  
Traffic Control:        Open to traffic with bypass lanes and short-term detours

Letting Date:            April 14, 2009

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

Major Items of Work:            Curb and gutter to make an urban section. Mill and resurface the existing pavement. Construct roundabouts at the 32/57 and CTH AA intersections.

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                Holiday work restrictions

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        2

Required Certification:        PCC, Aggregate Sampling

Duties:                    Inspection, material testing and sampling, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 10

**Project I.D. #1**            **1590-13-71**  
Highway/Street:        USH 8  
Termini/Location:    CTH R – North Junction USH 141  
County:                Marinette  
Length:                8 miles  
Project Type:         Recondition  
Urban and/or Rural:   Rural  
Traffic Control:      Open to traffic

Letting Date:         April 14, 2009

Anticipated Construction Cost:        \$5,000,000 - \$7,499,999

Major Items of Work:            Resurface project with minor alignment and profile corrections to improve passing sight distance and add a passing lane.

Complexity Level:                Moderate

Associated Contracts:            None

Restrictions:                      None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:            1

Required Certification:        PCC, Aggregate Sampling

Duties:                            Inspection, survey, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 11

**Project I.D. #1**            **1123-01-72**  
Highway/Street:        USH 41  
Termini/Location:     Buchanan Road Overpass  
County:                Outagamie  
Length:                NA  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        USH 41 open to traffic; Buchanan Road closed

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$500,000 - \$7,499,999

**Project I.D. # 2**            **1123-01-73**  
Highway/Street:        USH 41  
Termini/Location:     Vandebroek Road Overpass  
County:                Outagamie  
Length:                NA  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        USH 41 open to traffic; Vandebroek Road closed

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 3**            **1123-01-75**  
Highway/Street:        USH 41  
Termini/Location:     Capitol Drive Overpass  
County:                Outagamie  
Length:                NA  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        USH 41 open to traffic; Capitol Drive closed

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 4**            **1130-20-71**  
Highway/Street:        USH 41  
Termini/Location:     STH 55 & Maloney Road Structures  
County:                Outagamie  
Length:                NA  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        1 lane closed in each direction during structure work

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 5**      **1131-14-71**  
Highway/Street:      USH 41  
Termini/Location:    STH 15 – CTH J  
County:                Outagamie  
Length:                11 miles  
Project Type:         Resurfacing  
Urban and/or Rural:   Urban  
Traffic Control:      USH 41 open to traffic with lane and shoulder closures

Letting Date:         March 10, 2009

Anticipated Construction Cost:      \$15,000,000 and more

**Project I.D. # 6**      **4685-20-71**  
Highway/Street:      USH 41  
Termini/Location:    STH 441 & USH 41 System Interchange  
County:                Outagamie  
Length:                NA  
Project Type:         Misc.  
Urban and/or Rural:   Urban  
Traffic Control:      STH 441 & USH 41 open to traffic with lane and shoulder closures

Letting Date:         March 10, 2009

Anticipated Construction Cost:      \$1,000,000 - \$1,999,999

Major Items of Work:                    Raise bridges to current vertical clearance standards.  
1130-20-71, mill and relay existing bituminous overlay on the  
bridge decks to extend the life of the bridges.  
1131-14-71, resurface and widen shoulders.  
4685-20-71, install concrete barrier and lighting.

Complexity Level:                        High

Associated Contracts:                    None

Restrictions:                              Primarily night work

Construction Leader Required:            No

Construction Support Staff Required:    Yes

Anticipated Number:                      Assistant Project Manager and 7 support staff

Required Certification:                    PCC, Aggregate Sampling

Duties:                                        Survey, inspection, material sampling and testing, record keeping and  
assistance project management.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 12

**Project I.D. #1**            **1000-39-05**  
Highway/Street:        Various Highways  
Termini/Location:    Region Wide Deck Sealing  
County:                Various Locations  
Length:                NA  
Project Type:         Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:      Flagging

Letting Date:         December 9, 2008

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work:        Deck sealing.

Complexity Level:         Low

Associated Contracts:        None

Restrictions:                Holiday restrictions. Also some highways have restricted work hours.

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        0-1

Required Certification:        None

Duties:                      Inspection, material sampling and testing, record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 13

**Project I.D. #1**            **1223-12-71**  
Highway/Street:        IH 43  
Termini/Location:    Town of Mosel Event Interchange  
County:                Sheboygan  
Length:                NA  
Project Type:         Reconstruction  
Urban and/or Rural:   Rural  
Traffic Control:      Open to traffic; with some single lane closures

Letting Date:         January 12, 2010

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Construct a half diamond interchange.

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                I43 NB no closures allowed Fridays until 6 am Saturday.  
                                      I43 SB no closures allowed Sundays until 6 am Monday.  
                                      Holiday restrictions. Completion by August 1, 2010.

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:            1

Required Certification:        PCC, Aggregate Sampling

Duties:                        Survey, inspection, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 14

**Project I.D. #1**            **1460-07-71**  
Highway/Street:        STH 42  
Termini/Location:    40<sup>th</sup> Street – Pigeon River Bridge  
County:                Sheboygan  
Length:                3.9 miles  
Project Type:         Reconditioning  
Urban and/or Rural:   Urban  
Traffic Control:      Detoured

Letting Date:           November 11, 2008

Anticipated Construction Cost:        \$4,000,000 - \$4,999,999

Major Items of Work:            Mill and resurface existing asphaltic concrete from 40<sup>th</sup> Street to Pigeon River Bridge in Howards Grove. Reconstruct intersections at CTH Y and CTH JJ. Upgrade end terminal on beam guard and replace loop detectors at IH 43 to include replacing the pavement. Re-built the retaining wall along STH 42 at Mueller Road. Pave 6 feet of each shoulder from CTH Y to CTH JJ.

Complexity Level:                Medium

Associated Contracts:            None

Restrictions:                    Holiday restrictions. CTH Y and Prange may not be closed at the same time. CTH JJ/Garton and Rangeline may not be closed at the same time.

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:                2

Required Certification:            PCC, Aggregate Sampling

Duties:                                Survey, inspection, material sampling and testing, record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

**CONSULTANT PACKAGE NO. 15** (updated 9/9/08)

**Project I.D. #1**            **1120-11-71**  
Highway/Street:        USH 41  
Termini/Location:     STH 21 – USH 45  
County:                Winnebago  
Length:                15.9 miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$7,500,000 - \$9,999,999

**Project I.D. #2**            **1120-11-80**  
Highway/Street:        USH 41  
Termini/Location:     STH 26 - Breezewood Lane (STH 21 – STH 110)  
County:                Winnebago  
Length:                NA  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$0- \$99,999

**Project I.D. #3**            **1120-11-81**  
Highway/Street:        USH 41  
Termini/Location:     STH 26 - Breezewood Lane (STH 21 – STH 110)  
County:                Winnebago  
Length:                NA  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$0- \$99,999

Major Items of Work:        Capacity expansion from 4 to six lanes.  
Complexity Level:         Medium  
Associated Contracts:        None  
Restrictions:                Holiday work restrictions  
Project Manager Required:    No  
Support Staff Required:      Yes  
Anticipated Number:        3  
Required Certification:      PCC, Aggregate Sampling  
Duties:                      Inspection, materials sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 16

**Project I.D. #1**            **1120-11-74**  
Highway/Street:        USH 41  
Termini/Location:     STH 21 – USH 45  
County:                Winnebago  
Length:                1.61 miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Open / Staged

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$15,000,000 and more

Major Items of Work:            Grading, capacity expansion from 4 to 6 lanes.

Complexity Level:            Medium / High

Associated Contracts:        None

Restrictions:                Holiday and EAA work restrictions

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:        3

Required Certification:        PCC, and Aggregate Sampling

Duties:                    Inspection, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 17

**Project I.D. #1**            **4065-12-71**  
Highway/Street:        STH 114 (Third Street)  
Termini/Location:     Tayco Street – Racine Street  
County:                Winnebago  
Length:                0.35 miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Detoured

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

**Project I.D. # 2**            **4065-13-71**  
Highway/Street:        STH 114 (Third Street)  
Termini/Location:     Racine Street – Manitowoc Street  
County:                Winnebago  
Length:                0.45 miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Detoured

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Urban reconstruct project with intersection modifications.

Complexity Level:            Medium/High

Associated Contracts:        None

Restrictions:                None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        2

Required Certification:        PCC, Aggregate Sampling, Asphalt, Concrete

Duties:                    Inspection, material sampling and testing, record keeping, project management.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 18

**Project I.D. #1**            **6430-10-71**  
Highway/Street:        STH 76  
Termini/Location:     Indian Point Road – STH 76 Beg Div  
County:                Winnebago  
Length:                7.47 miles  
Project Type:         Resurfacing  
Urban and/or Rural:    Rural  
Traffic Control:        Open with daytime lane closures

Letting Date:            May 12, 2009

Anticipated Construction Cost:        \$3,000,000 – \$3,999,999

**Project I.D. # 2**            **6430-11-71**  
Highway/Street:        STH 76  
Termini/Location:     STH 76 – End Divided – STH 76 Beginning Divided  
County:                Outagamie  
Length:                5.16 miles  
Project Type:         Resurfacing  
Urban and/or Rural:    Rural  
Traffic Control:        Open with daytime lane closures

Letting Date:            April 14, 2009

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

Major Items of Work:            Mill and resurface with minor intersection improvements, signals, park and ride.

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:        1

Required Certification:        PCC, Aggregate Sampling, Asphalt

Duties:                    Inspection, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 19

**Project I.D. #1**            **6430-14-71**  
Highway/Street:        STH 76 (Jackson Street)  
Termini/Location:     Murdock Street Intersection  
County:                Winnebago County  
Length:                NA  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Detoured

Letting Date:            April 14, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Reconstruction existing intersection to a roundabout.

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:        1

Required Certification:        PCC, Aggregate Sampling, Asphalt, Concrete

Duties:                    Inspection, material sampling and testing, and record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 20

**Project I.D. #1**            **1120-49-60**  
Highway/Street:        USH 41  
Termini/Location:    Oshkosh – Neenah (STH 26 – STH 21)  
County:                Winnebago County  
Length:                5.67 miles  
Project Type:         Roadway Maintenance  
Urban and/or Rural:   Urban  
Traffic Control:      Open with lane closures

Letting Date:         May 12, 2009

Anticipated Construction Cost:        \$3,000,000 - \$3,999,999

Major Items of Work:            Pavement repair and thin overlay.

Complexity Level:            Low/Medium

Associated Contracts:        None

Restrictions:                Nighttime work

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:        1

Required Certification:        Asphalt, Aggregate Sampling

Duties:                    Project management, inspection, material sampling

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 21

**Project I.D. #1**            **1120-11-71**  
Highway/Street:        USH 41  
Termini/Location:    STH 21 – USH 45  
County:                Winnebago County  
Length:                15.9 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       NA

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$7,500,000 - \$9,999,999

**Project I.D. #2**            **1120-11-74**  
Highway/Street:        USH 41  
Termini/Location:    STH 21 – USH 45  
County:                Winnebago County  
Length:                1.61 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       NA

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$15,000,000 and more

Major Items of Work:        NA

Complexity Level:         Low

Associated Contracts:        None

Restrictions:                NA

Construction Leader Required:        No

Construction Support Staff Required:    Yes

Anticipated Number:        1-2

Required Certification:        None

Duties:                      Provide document control services using Primavera Expedition software.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

**CONSULTANT PACKAGE NO. 22 (updated 9/9/08)**

**Project I.D. #1**            **1120-11-79**  
Highway/Street:        USH 41  
Termini/Location:     STH 26 – Breezewood (STH 21 – STH 110)  
County:                Winnebago  
Length:                NA  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            June 12, 2009

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work:            Building razing and removal.

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:        No

Anticipated Number:        NA

Required Certification:        None

Duties:                    Inspection and record keeping.

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)

**CONSULTANT PACKAGE NO. 23** (updated 9/9/08)

**Project I.D. #1**            **1120-10-75**  
Highway/Street:        USH 41  
Termini/Location:    Oshkosh – Neenah (STH 26 – STH 21)  
County:                Winnebago County  
Length:                0.00 miles  
Project Type:         Grading and Concrete Paving  
Urban and/or Rural:   Rural  
Traffic Control:      Open

Letting Date:         July 14, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work:            Adding Dual Left off ramps at STH 44 interchange.

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number:        1

Required Certification:      PCC, Aggregate Sampling

Duties:                      Project management, inspection, material sampling

For more information, contact: Tammy Gorzlancyk, Contract Specialist at [tammy.Gorzlancyk@dot.state.wi.us](mailto:tammy.Gorzlancyk@dot.state.wi.us)