

**NORTHWEST REGION**

**CONSULTANT PACKAGE NO. 1**

**Project I.D. #1**            **8140-24-71**  
Highway/Street:        STH 27  
Termini/Location:     Hayward – Brule  
                                 Totagatic River Bridge: B-57-0011  
County:                 Sawyer  
Length:                 Not Applicable  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:    Rural  
Traffic Control:        Traffic controlled by signals, half at a time  
  
Letting Date:            September 9, 2008

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work:            Widen deck & replace PCC overlay, HMA paving, beam guard, wing wall repair.

Complexity Level:                Medium

Associated Contracts:            N/A

Restrictions:                      Project falls within swallow nesting season.

Construction Leader:            Yes

Construction Support:            Yes

Anticipated Number:            1-2

Required Certification:          See above major items of work for required certification.

Duties:                                All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 2

**Project I.D. #1**            **8510-17-71**  
Highway/Street:        STH 13  
Termini/Location:     City of Washburn, Bayfield Street  
                                 Thompson Creek – Superior Avenue  
County:                 Bayfield  
Length:                 2.11 Miles  
Project Type:          Roadway Maintenance (SHRM)  
Urban and/or Rural:    Urban  
Traffic Control:        Traffic controlled by flagging operations

Letting Date:            February 10, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work: Mill 2 inches & resurface with warranted HMA pavement in driving lanes; mill 2 inches & wedge with HMA in parking lanes.

Complexity Level:        Medium

Associated Contracts:    N/A

Restrictions:             N/A

Construction Leader:    Yes

Construction Support:    Yes

Anticipated Number:    1-2

Required Certification:    See above major items of work for required certification.

Duties:                    All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

### CONSULTANT PACKAGE NO. 3

**Project I.D. #1**            **1180-44-71**  
Highway/Street:        USH 2  
Termini/Location:     Odanah – Saxon  
                                 Government Road – East County Line  
County:                 Ashland  
Length:                 8.72 Miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:        Traffic controlled by flagging operations

Letting Date:            July 14, 2009

Anticipated Construction Cost:        \$3,000,000 - \$3,999,999

Major Items of Work:            Milling, warranted HMA pavement, base course, beam guard, Styrofoam insulation removal.

Complexity Level:            medium

Associated Contracts:        N/A

Restrictions:                Project runs through Bad River Indian Reservation. Tribal coordination Required.

Construction Leader:        Yes

Construction Support:        Yes

Anticipated Number:        1-2

Required Certification:        See above major items of work for required certification.

Duties:                        All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 4

**Project I.D. #1**            **1610-21-70**  
Highway/Street:        STH 13  
Termini/Location:     Mellen – Ashland  
                                 Deer Creek Red Clay Slope Correction  
County:                 Ashland  
Length:                 Not Applicable  
Project Type:          Miscellaneous  
Urban and/or Rural:    Rural  
Traffic Control:        Road open to through traffic  
  
Letting Date:            May 12, 2009  
  
Anticipated Construction Cost:        \$1,000,000 - \$1,999,999  
Anticipated Contract Cost:            \$132,000

Major Items of Work:        Grading, erosion control.  
Complexity Level:         Low  
Associated Contracts:        N/A  
Restrictions:                Deer Creek is a trout stream.  
Construction Leader:        Yes  
Construction Support:        Yes  
Anticipated Number:        1-2  
Required Certification:        See above major items of work for required certification.  
Duties:                        All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

**CONSULTANT PACKAGE NO. 5**

**Project I.D. #1            8191-07-70**  
Highway/Street:        STH 64  
Termini/Location:     Bloomer – Cornell Road  
                              McCann Creek Bridge: B-09-0271  
County:                 Chippewa  
Length:                 0.03 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Detour

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 2            1191-08-75**  
Highway/Street:        USH 53  
Termini/Location:     Chippewa Falls – Bloomer Road  
                              Southbound Chippewa River Bridge: B-09-0048  
County:                 Chippewa  
Length:                 0.04 Miles  
Project Type:          Bridge Painting  
Urban and/or Rural:   Rural  
Traffic Control:        Staged under traffic

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. # 3            1191-00-75**  
Highway/Street:        USH 53  
Termini/Location:     Chippewa Falls – Bloomer Road  
                              Northbound Chippewa River Bridge: B-09-0049  
County:                 Chippewa  
Length:                 0.04 Miles  
Project Type:          Bridge Painting  
Urban and/or Rural:   Rural  
Traffic Control:        Staged under traffic

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work:        Concrete masonry bridges, asphalt pavement, base course, bridge painting

Complexity Level:         Medium

Associated Contracts:        8181-07-70, 1191-08-75 & 1191-00-75 are each let separately.

Restrictions:                Projects fall within swallow nesting season. McCann Creek is classified as trout stream.

Construction Leader: Yes  
Construction Support: Yes  
Anticipated Number: 1-2  
Required Certification: Materials Sampling, aggregate, PCC, nuclear density, bridge painting  
Duties: All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 6

**Project I.D. #1**            **1050-03-74**  
Highway/Street:        STH 124  
Termini/Location:     Chippewa Falls, Bridge Street  
                                 Business 29 over STH 124  
County:                 Chippewa  
Length:                 0.26 Miles  
Project Type:          Bridge Removal, reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Median Cross-overs, staged under traffic

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$5,000,000 - \$7,499,999

**Project I.D. # 2**            **8610-00-73**  
Highway/Street:        STH 124  
Termini/Location:     Eau Claire – Chippewa Falls Road  
                                 USH 53 to Business 29  
County:                 Chippewa  
Length:                 2.55 Miles  
Project Type:          Resurfacing  
Urban and/or Rural:    Urban  
Traffic Control:        Single lane closures

Letting Date:            March 10, 2009

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

Major Items of Work:            Milling, warranted HMA pavement, concrete pavement, common excavation, base course, storm sewer

Complexity Level:                Medium

Associated Contracts:            1050-03-74 & 8610-00-73 are tied let projects.

Restrictions:                      N/A

Construction Leader:            Yes

Construction Support:            Yes

Anticipated Number:            3-4

Required Certification:          Materials Sampling, aggregate, PCC

Duties:                                All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 7

**Project I.D. #1**            **1052-01-61**  
Highway/Street:        STH 29  
Termini/Location:     Chippewa Falls – Abbottsford Road  
                                 CTH XX to Dill Creek  
County:                 Chippewa, Clark  
Length:                 41.58 Miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:        Single lane closures  
  
Letting Date:            April 14, 2009  
  
Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

**Project I.D. # 2**            **8220-07-60**  
Highway/Street:        STH 64  
Termini/Location:     Medford – Goodrich  
                                 STH 13 to East County Line  
County:                 Taylor  
Length:                 14.3 Miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:        Traffic controlled by flagging operations  
  
Letting Date:            July 14, 2009  
  
Anticipated Construction Cost:        \$3,000,000 - \$3,999,999

Major Items of Work:        Concrete pavement, diamond grinding, wing replacement, Milling, warranted HMA pavement, beamguard upgraded as necessary  
  
Complexity Level:            Low  
  
Associated Contracts:        1052-01-61 and 8220-07-60 are each Let separately.  
  
Restrictions:                8-mile maximum lane closure & interim completion dates on STH 29  
  
Construction Leader:        Yes on 1052-01-61. State will provide project manager & project leader for 8220-07-60.  
  
Construction Support:        Yes  
Anticipated Number:        2-3  
Required Certification:      Materials Sampling, aggregate, PCC  
Duties:                        All duties required for construction engineering & quality construction.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 8

**Project I.D. #1**            **7070-03-72**  
Highway/Street:        STH 27  
Termini/Location:     Augusta – Cadott Road  
                                 Lincoln Street to Eau Claire River Bridge  
County:                Eau Claire  
Length:                4.94 Miles  
Project Type:         Resurface  
Urban and/or Rural:   Rural  
Traffic Control:      Traffic controlled by flagging operations

Letting Date:         July 14, 2009

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

**Project I.D. # 2**            **7080-08-61**  
Highway/Street:        USH 12  
Termini/Location:     Eau Claire – Fairchild Road  
                                 Canadian National Railroad Bridge to CTH M  
County:                Eau Claire  
Length:                2.00 Miles  
Project Type:         Roadway Maintenance  
Urban and/or Rural:   Urban  
Traffic Control:      Traffic controlled by flagging operations

Letting Date:         July 14, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. # 3**            **7080-06-61**  
Highway/Street:        USH 12  
Termini/Location:     Augusta – Fairchild Road  
                                 CTH M South to USH 10  
County:                Eau Claire  
Length:                9.26 Miles  
Project Type:         Roadway Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:      Traffic controlled by flagging operations

Letting Date:         July 14, 2009

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Milling, warranted HMA pavement, base course, common excavation curb & gutter

Complexity Level:                Medium

Associated Contracts:            7070-03-72 & 7080-08-61 are tied let projects. 7080-06-61 let separately.

Restrictions:                      N/A

Construction Leader: No – state supplies project manager & project leader  
Construction Support: Yes  
Anticipated Number: 1-2  
Required Certification: Materials Sampling, aggregate, PCC  
Duties: Survey, inspection, materials testing & sampling, project record keeping.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us)

**CONSULTANT PACKAGE NO. 9**

**(updated-8/25/08)**

**Project I.D. #1**            **1023-04-76**  
Highway/Street:        IH 94  
Termini/Location:     Osseo – Black River Falls Road  
                                 West County Line – STH 95  
County:                 Trempealeau & Jackson  
Length:                 20.974 Miles  
Project Type:           Resurface  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – single lane closures.  
  
Letting Date:           November 11, 2008  
  
Anticipated Construction Cost:        \$7,500,000-\$9,999,999

**Project I.D. # 2**            **7720-00-70**  
Highway/Street:        STH 95  
Termini/Location:     Arcadia – Blair Road  
                                 Turton Creek Bridge: B-61-0089  
County:                 Trempealeau  
Length:                 N/A  
Project Type:           Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – staged construction.  
  
Letting Date:           February 10, 2009  
  
Anticipated Construction Cost:        \$100,000-\$249,999

**Project I.D. #3**            **7550-00-70**  
Highway/Street:        STH 54  
Termini/Location:     Galesville – Melrose Road  
                                 Back Street – Salvage Road  
County:                 Jackson  
Length:                 N/A  
Project Type:           Reconstruct storm water outfall.  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic.  
  
Letting Date:           March 3, 2009  
  
Anticipated Construction Cost:        \$100,000-\$249,999

**Project I.D. # 4**            **1023-03-63**  
Highway/Street:        IH 94  
Termini/Location:     Osseo – Black River Falls Road  
                                 STH 121 Interchange  
County:                 Jackson  
Length:                 N/A  
Project Type:           Bridge Painting  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – staged construction.

Letting Date: April 14, 2009

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Milling, warranted HMA pavement, base aggregate, beam guard, wingwall replacement.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Project I.D. 1023-04-76: No work prior to April 15, 2009 & completion date of July 31, 2009.

Construction Leader: Yes

Construction Support: Yes

Anticipated Number: 1 - 3

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 10

**Project I.D. #1**            **1023-02-65**  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls – Tomah Road  
                                 B-27-0060, B-41-0063, B-41-0065 & B-41-0067 (Westbound)  
County:                 Jackson & Monroe  
Length:                 0.102 Miles  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – staged construction.

Letting Date:            December 9, 2008

Anticipated Construction Cost:        \$2,000,000-\$2,999,999

**Project I.D. # 2**            **1023-05-75**  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls – Tomah Road  
                                 CTH O – CTH EW (Westbound)  
County:                 Jackson & Monroe  
Length:                 8.914 Miles  
Project Type:          Resurface  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – single lane closures.

Letting Date:            December 9, 2008

Anticipated Construction Cost:        \$5,000,000-\$7,499,999

Major Items of Work:        Fast track concrete pavement repair, milling, warranted HMA pavement, base aggregate, beam guard, concrete masonry for re-decking structures.

Complexity Level:         Medium

Associated Contracts:      1023-02-65 & 1023-05-75 are tied let projects.

Restrictions:                Completion date of September 16, 2009.

Construction Leader:      Yes

Construction Support:     Yes

Anticipated Number:      1 - 3

Required Certification:    See above major items of work for required certification.

Duties:                        Inspection, materials sampling and testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, and all other duties required for construction engineering and quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 11

**Project I.D. #1**            **1022-03-79**  
Highway/Street:        IH 94  
Termini/Location:     Menomonie – Eau Claire Road  
                                 Stokke Parkway Bridge: B-17-0019  
County:                 Dunn  
Length:                 0.04 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed to through traffic.

Letting Date:            June 9, 2009

Anticipated Construction Cost:        \$2,000,000-\$2,999,999

Major Items of Work:            Bridge replacement, bridge approaches, grading & traffic control.

Complexity Level:            Medium

Associated Contracts:        None.

Restrictions:                Completion date of September 16, 2009.

Construction Leader:        No.

Construction Support:        Yes

Anticipated Number:        1 - 2

Required Certification:        See above major items of work for required certification.

Duties:                    Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 12

**Project I.D. #1**            **1540-06-73**  
Highway/Street:        STH 65  
Termini/Location:     Ellsworth – River Falls Road  
                                 Midway Street to Cemetery Road  
County:                 Pierce  
Length:                 9.690 Miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic.

Letting Date:            December 9, 2008

Anticipated Construction Cost:        \$6,000,000-\$7,499,999

Major Items of Work:            Milling & relay existing HMA pavement, warranted HMA pavement, base aggregate, beam guard

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                60 Calendar Days.

Construction Leader:        No

Construction Support:        Yes

Anticipated Number:        1 - 3

Required Certification:        See above major items of work for required certification.

Duties:                        Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us)

## CONSULTANT PACKAGE NO. 13

**Project I.D. #1**            **7162-02-72**  
Highway/Street:        STH 35  
Termini/Location:     Alma – Pepin Road  
                                  Mississippi River Tributary Bridge: B-06-0002  
County:                 Buffalo  
Length:                 0.050 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:       Road open to through traffic – staged construction.

Letting Date:           April 14, 2009

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work:            Concrete masonry structures, HMA pavement, base aggregate, beam guard

Complexity Level:                Medium

Associated Contracts:            None.

Restrictions:                      July 31, 2009 completion date.

Construction Leader:            Yes

Construction Support:            Yes

Anticipated Number:            1 - 2

Required Certification:          See above major items of work for required certification.

Duties:                              Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 14

**Project I.D. #1**            **7650-01-61**  
Highway/Street:        STH 29  
Termini/Location:     Prescott – River Falls Road  
                                  USH 10 – Cemetery Road  
County:                 Pierce  
Length:                 10.760 Miles  
Project Type:          Roadway Maintenance - SHRM  
Urban and/or Rural:    Rural  
Traffic Control:        Road open to through traffic – staged construction.

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$3,000,000-\$3,999,999

Major Items of Work:            Milling, diamond grinding, warranted HMA pavement, base aggregate,  
Complexity Level:                Medium  
Associated Contracts:            None.  
Restrictions:                      Calendar Day Contract.  
Construction Leader:            Yes  
Construction Support:          Yes  
Anticipated Number:            1 - 3  
Required Certification:         See above major items of work for required certification.  
Duties:                              Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).

## CONSULTANT PACKAGE NO. 15

**Project I.D. #1**            **8070-00-72**  
Highway/Street:        USH 63  
Termini/Location:     Ellsworth – Baldwin Road  
                                  STH 29 East – IH 94  
County:                 St. Croix  
Length:                 6.622 Miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Road open to through traffic – staged construction.

Letting Date:            January 13, 2009

Anticipated Construction Cost:        \$4,000,000-\$4,999,999

Major Items of Work:            Milling & relaying HMA, warranted HMA pavement, base aggregate, beam guard, concrete masonry for box culvert replacement.

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                Completion date of August 4, 2009.

Construction Leader:        No

Construction Support:        Yes

Anticipated Number:        1 - 3

Required Certification:        See above major items of work for required certification.

Duties:                        Inspection, materials sampling & testing, surveying, measurement of quantities, project record keeping, plan modification created by changes in field conditions, & all other duties required for construction engineering & quality inspection.

*Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.*

For more information, contact: Jennifer Oldenburg, Contract Specialist, [jennifer.oldenburg@dot.state.wi.us](mailto:jennifer.oldenburg@dot.state.wi.us).